STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION INFRASTRUCTURE DEVELOPMENT
NOTICE TO CONTRACTORS

BIDDERS MUST SUBMIT BIDDING PROPOSALS NO LATER THAN 9:00 A.M. LOCAL TIME,
TUESDAY, April 8, 2003, to the Division of Transportation Infrastructure Development for the highway
work hereinafter described. Bidders must either submit electronic bids on the Internet through the Bid
Express™ on-line bidding exchange or submit sealed bidding proposals on the day of the bid opening to
Room 732 (7" Floor) of the Hill Farms State Transportation Building, 4802 Sheboygan Avenue,
Madison, Wisconsin. The bidding proposals received will then be publicly opened and read aoud in
Room 701 (located adjacent to Room 732) of the Hill Farms State Transportation Building.

Bidders wishing to submit their sealed bidding proposals by mail to the Bureau of Highway
Construction may do so at their own risk. The correct mailing address is. Department of Transportation,
Divison of Transportation Infrastructure Development, Bureau of Highway Construction, Room 601,
P.O. Box 7916, Madison, Wisconsin, 53707-7916. The correct street address for shipping UPS / Federd
Expressis. Department of Transportation, Division of Transportation Infrastructure Devel opment, Bureau
of Highway Construction, Room 601, 4802 Sheboygan Avenue, Madison, Wisconsin, 53707, (except if
shipping Federal Express, use 53705). Bidders wishing to submit their sealed bidding proposals in person
prior to the day of the bid opening shall submit them to the Bureau of Highway Construction in Room 601
of the Hill Farms State Transportation Building, 4802 Sheboygan Avenue, Madison, Wisconsin.

The Bureau of Highway Construction will not open and will return al sealed proposals that are
received later than the time identified above.

PROPOSAL GUARANTY. With each sedled proposal, the bidder must include a properly
executed bid bond of not less than five percent of the total bid or a cashier’s check, certified check, bank's
check, or postal money order in the amount designated on the proposal made payable to the Department.
Certified checks shall be drawn on the account of the bidder submitting the proposal. The bidder may also
satisfy the proposal guaranty requirements by having a properly executed annual bid bond of not less than
five percent of the total bid(s) on file with the Department.

For electronic bids submitted on the Internet, the bidder must satisfy the proposa guaranty
requirements by having a properly executed annual bid bond of not less than five percent of the total bid(s)
on file with the Department.

PLANS. The Department has plans for the work on file and available for office examination in the
Bureau of Highway Construction in Madison, in its respective district offices in whose territory the work is
located, and in the office of the Wisconsin Transportation Builders Association in Madison.

Interested parties may purchase plans in person at the Bureau of Highway Construction, Room 601,
4802 Sheboygan Avenue, Madison, Wisconsin; by telephone at (608) 266-3496; or by mail addressed to
the Department of Transportation, Divison of Transportation Infrastructure Development, Bureau of
Highway Construction, Room 601, P.O.Box 7916, Madison, Wisconsin, 53707-7916. For plans
purchased by mail, include a money order or check in the amount specified, which includes the sales tax,
made payable to the Wisconsin Department of Transportation. The Department will not refund payments
made for plans. Purchasers need not return plans to the Department.
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BIDDING PROPOSALS. BIDDERS MUST REQUEST BIDDING PROPOSALS ON THE
PROPOSAL REQUEST FORM FURNISHED BY THE DEPARTMENT. BIDDERS MUST SUBMIT
THEIR REQUEST TO THE BUREAU OF HIGHWAY CONSTRUCTION NO LATER THAN
11:45 A.M. OF THE LAST BUSINESS DAY PRECEDING THE LETTING. BIDDERS CAN OBTAIN
THE PROPOSAL REQUEST FORM AT THE FOLLOWING INTERNET SITE,
http://www.dot.wisconsin.gov/business/engrserv/construction.ntm, OR BY CALLING (608) 266-3496.

HOURS OF LABOR AND MINIMUM WAGE RATES. Pursuant to regulations provided by
applicable federa and/or state laws, the hours of 1abor and minimum wage rates are set forth in the bidding
proposals.

AFFIRMATIVE ACTION. The Department hereby notifies all bidders that for al proposas
hereinafter described in this advertisement, the Department will affirmatively insure that disadvantaged
business enterprises will be afforded full opportunity to submit bids in response to this invitation, and they
will not be discriminated against on the grounds of race, color, sex, or national origin in consideration for
an award.

AFFIDAVIT OF NON-COLLUSION. Each bidder shall file a sworn statement executed by or on
behalf of the person, firm, association, or corporation submitting the bid, certifying that such person, firm,
association, or corporation has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action, in restraint of free competitive bidding in connection with the
submitted bid. If the bidder fails to submit this sworn statement with the bid, the bidding proposal is
irregular, and the Department will reject it.

For electronic bids submitted on the Internet, the bidder must satisfy the affidavit of non-collusion
requirements by properly completing and submitting their bid through the Bid Express™ on-line bidding
exchange.

For sealed proposals, the bidder must satisfy the affidavit of non-collusion requirements by signing
the cover of the bidding proposal and having it properly notarized.

QUALIFICATIONS OF BIDDERS. Unless otherwise specified in this advertisement, the
Department will issue bidding proposals only to those who have established their qualifications for the
work to be bid upon. Any prospective bidder who has not established their qualifications must file a sworn
statement with the Department not |ess than five days prior to the time set for submitting bidding proposals
on aform furnished by the Department. The Department will evaluate this statement and will issue bidding
proposals as it deems warranted.



http://www.dot.wisconsin.gov/business/engrserv/construction.htm

SUMMARY SHEET

For your convenience, a summary sheet has been compiled to list the jobs under their classifications.

GENERAL CONSTRUCTION
Prequalification Rating Applicable
5,6,7,10, 12, 15, 16, 17, 18, 20, 22, 23, 24, 25, 26, 28, 29, 30, 31, 32, 34, 35, 36, 38, 39, 40, 44,
47,48, 49, 51, 52, 53

GRADING
Prequalification Rating Applicable
6, 16, 22, 44

CONCRETE PAVEMENT
Prequalification Rating Applicable
24, 26, 30, 31, 33, 36

ASPHALTIC PAVEMENT
Prequalification Rating Applicable
35, 37, 46

GRAVEL AND CRUSHED STONE
Prequalification Rating Applicable
37

STRUCTURES
Prequalification Rating Applicable
5,7,8,9, 10, 12, 13, 14, 15, 18, 23, 26, 34, 40, 41, 42, 43, 45, 47, 48, 49, 50, 51, 52

BRIDGE PAINTING
Prequalification Rating Applicable
11,40

INCIDENTAL CONSTRUCTION
Prequalification Rating Applicable
2,3,4,19,20, 21, 27




1 DEFERRED

2. District Wide Sign Bridge Repair; District 1 Wide; 5105-03-73; Various Highways; 0.000 Miles;
Traffic control and sign bridge repairs.

Guaranty Required $40,000.00 Plan Remittance $3.00
Estimate of Principal Items. Sign bridge, Structure S-25-4, 1 L.S.; structure overcoating,
cleaning and priming, 7 L.S.; containment and collection of waste materials, 7 L.S.; place missing sign
bridge ID plague, 47 Each; place missing sign panel connector, 39 Each; repair weld, 23 Each; incidental
repairs, 94 Each; replace deficient sign support hanger, 2 Each; “T” section repairs, 20 Each.
DBE Goa: N/A Contract Completion Time: 80 Working Days
For further information, contact: Michael G. Novey, (608) 246-5319.
3. District Wide Special Pavement Marking, Non-Inter state / Backbone; District Wide Special
Pavement Marking, Interstate and Backbone, Dane County; 5105-03-93; 5105-05-93; Various
Highways; 0.000 Miles; Epoxy specia pavement marking.
Guaranty Required $20,000.00 Plan Remittance $1.00
Estimate of Principa Items. Pavement marking, railroad crossings, epoxy, 44 Each, stopline,
18-Inch, epoxy, 12,760 L.F., crosswalk, 6-Inch, epoxy, 11,640 L.F., arrows, epoxy, 385 Each, words,
epoxy, 250 Each, diagonal, 12-Inch, epoxy, 4,519 L.F., diagonal, 24-Inch, epoxy, 10,292 L.F., curb,
epoxy, 7,780 L.F., island nose, epoxy, 721 Each.
DBE Goal: N/A Contract Completion Time: 60 Working Days
For further information, contact: Mark Jensen, (608) 246-5362.
4, Disgtrict Wide Long Line Pavement Marking; District Wide Long Line Pavement Marking;
District Wide; 5105-04-93; 5105-06-93; Various Highways, 0.000 Miles, Epoxy long line pavement
marking.
Guaranty Required $20,000.00 Plan Remittance $1.00
Estimate of Principal Items. Pavement marking, epoxy, 2,560,500 L.F.
DBE Goal: N/A Contract Completion Time: 30 Working Days

For further information, contact: Mark Jensen, (608) 246-5362.



5. Legler Valley Road Bridge and Approaches, Town of New Glarus; Green County; 5107-00-73,

BR 2003317; Town Road; 0.079 Miles, Grading, base course, breaker run stone, asphaltic surface, signs,
and Bridge B-23-137.

Guaranty Required $20,000.00 Plan Remittance $3.00

Estimate of Principal Items. Common excavation, 338 C.Y.; borrow excavation, 110 C.Y;
structure backfill, 450 C.Y.; crushed aggregate base course, 810 tons; breaker run stone, 460 tons;
concrete masonry, bridges, 148 C.Y .; bar stedl reinforcement, 6,110 Ibs.; coated bar steel reinforcement,
10,840 Ibs.; steel piling, 280 L.F. 10”"; construction staking, 754 L.F.; construction staking, 2 Each;
construction staking, 1 L.S.; culvert pipe, 85 L.F. 24”; asphaltic surface, 220 tons; asphat MS, SS, CS,
25 gals,; tubular railing, Type F, 1 L.S.; heavy riprap, 85 C.Y.; medium random riprap, 10 C.Y.; wood

posts, 6 Each; signs, Type Il, reflective, 29 SFF.; geotextile fabric, 270 S.Y.; grouted heavy riprap,
150 C.Y.

DBE God: 3% Contract Completion Time: 35 Working Days

For further information, contact: Mike Zeidler, (608) 243-6476.



6. Dane - Lodi Road, CTH V - Bellin Street; Main Street - Village of Dane; Corner Street, City
of Lodi, South Corporate Limits - Sodders Street; Dane and Columbia Counties; 5280-00-72,
STP 2003318; 5280-02-71, STP 2003319; 5281-01-71, STP 2003323; STH 113; 5.621 Miles; Grading,
base course, breaker run, removals, WARRANTED ASPHALT PAVEMENT, culvert pipe, storm sewer,
salvaged asphalt pavement, milling, salvaged asphat pavement base course, curb and gutter, pavement
marking, beam guard, landscaping, signing, autograding, retaining walls, and Structures B-11-136 and
B-13-548.

Guaranty Required $75,000.00 Plan Remittance $20.00

Estimate of Principal Items. Common excavation, 116,504 C.Y.; rock excavation, 5,047 C.Y
borrow excavation, 32,980 C.Y.; structure backfill, 700 C.Y.; crushed aggregate base course,
86,202 tons, crushed aggregate base course, open graded, 271 C.Y.; breaker run stone, 90,225 tons,
concrete masonry, bridges, 146 C.Y.; concrete masonry, culverts, 190 C.Y.; bar steel reinforcement,
25,370 Ibs.; coated bar steel reinforcement, 14,820 Ibs.; steel piling, 840 L.F. 10"; pavement marking,
same day, epoxy, 26,244 L.F.; pavement marking, epoxy, 54,362 L.F.; pavement marking, paint,
256,932 L.F.; construction staking, 71,890 L.F.; construction staking, 58 Each; construction staking,
4L.S.; QMP, base courses, 86,202 tons, QMP, asphaltic mixture, 5,896 tons; profile index incentive,
asphaltic concrete pavement, 12,355 Dol.; QMP, ready mixed concrete masonry for bridges,
(5 cylinders), 146 C.Y.; QMP, bridge strength incentive, concrete masonry, 1,460 Dol.; culvert pipe,
37L.F. 15", 450 L.F. 18", 1,312 L.F. 24", 90 L.F. 30", 60 L.F. 36"; reinforced concrete horizontal
elliptical culvert pipe, 190 L.F. 38" X 60”; reinforced concrete culvert pipe, 528 L.F. 24", 140 L.F. 30",
154 L.F. 42", 204 L.F. 48", 112 L.F. 72”; reinforced concrete pipe, storm sewer, 439 L.F. 15", 235 L.F.
187, 1,205 L.F. 24”7, 231 L.F. 30”; concrete curb and gutter, 14,757 L.F.; concrete sidewalk, 1,336 S.F.;
steel plate beam guard, 1,428 L.F.; steel plate beam guard, energy absorbing terminals, 8 Each; asphaltic
surface, 1,073 tons; asphaltic concrete pavement, Type E-1, 5,896 tons,; salvaged asphaltic pavement,
35,007 tons; salvaged asphaltic pavement, milling, 15,586 S.Y .; asphalt MS, SS, CS, 574 gals.; asphalt,
354 tons; removing old structure, 8 L.S.; salvaged asphaltic pavement, base course, 28,905 ton;
warranted mainline asphaltic pavement, 22,840 ton; warranted ancillary asphaltic pavement, 2,461 ton;
landmark reference monuments, 32 Each; lawn sod, 18,963 S.Y .; signs, Type I, reflective, 1,118 S.F.;
conduit, 130 L.F.; mechanically stabilized earth modular block wall, 3,960 S.F.; signs, Type II,
reflective, 1,118 S.F.; rain garden plants, 3,417 Each; shrubs, 27 Each; crushed aggregate base course
autograding, 26,480 L.F.

DBE God: 7% Contract Completion Time: 105 Working Days

For further information, contact: Jim Buschkopf, (608) 246-3851.



7. Red Dog Road Bridge and Approaches, Town of Harrison; Grant County; 5629-00-73,
BR 2003320; Town; 0.000 Miles, Grading, base course, asphalt paving, beam guard, and Structure
B-22-233.

Guaranty Required $40,000.00 Plan Remittance $4.00

Estimate of Principal Items. Common excavation, 839 C.Y.; borrow excavation, 6,269 C.Y.;
structure backfill, 460 C.Y.; crushed aggregate base course, 610 C.Y.; breaker run stone, 465 C.Y .;
concrete masonry, bridges, 339 C.Y.; prestressed girders, 872 L.F. 45"; bar steel reinforcement,
10,570 Ibs.; coated bar steel reinforcement, 37,990 Ibs.; construction staking, 1,160 L.F.; construction
staking, 1 Each; construction staking, 1 L.S.; culvert pipe, 46 L.F. 36”; steel plate beam guard, 207 L.F;
asphaltic surface, 290 tons; asphalt MS, SS, CS, 37 gals.; steel diaphragms, 12 Each; tubular railing,
TypeF, 1L.S,; riprap, 85 C.Y.; heavy riprap, 840 C.Y .; geotextile fabric, 1,650 S.Y .; field ramp grading,
1L.S

DBE Goad: DISC Contract Completion Time: 55 Working Days
For further information, contact: Mike Zeidler, (608) 243-6476.

8. West Riverside Road Bridge and Approaches, Town of Gratiot; Lafayette County; 5655-00-71,
BR 2003321; Town Road; 0.047 Miles; Grading, base course, asphaltic surface, and Structure B-33-112.

Guaranty Required $6,000.00 Plan Remittance $2.00
Estimate of Principal Items. Common excavation, 375 C.Y.; structure backfill, 200 C.Y;
crushed aggregate base course, 500 tons; breaker run stone, 300 tons; concrete masonry, bridges,
84 C.Y.; bar sted reinforcement, 5,100 Ibs.; coated bar steel reinforcement, 5,870 Ibs.; steel piling,
360 L.F. 10”; construction staking, 450 L.F.; construction staking, 1 L.S.; asphaltic surface, 110 tons,
asphalt MS, SS, CS, 15 gals.
DBE God: 3% Contract Completion Time: 35 Working Days

For further information, contact: Mike Zeidler, (608) 243-6476.



9. US 18- STH 133 Road, Little Green River Bridge and Approaches; Grant County; 5704-00-72,
BR 2003322; CTH C; 0.085 Miles; Grading, base course, beam guard, asphdltic surface, and Structure
B-22-234.

Guaranty Required $20,000.00 Plan Remittance $3.00

Estimate of Principal Items. Common excavation, 1,537 C.Y.; borrow excavation, 136 C.Y;
structure backfill, 400 C.Y.; crushed aggregate base course, 550 C.Y.; breaker run stone, 300 C.Y.;
heavy riprap, 480 C.Y.; concrete masonry, bridges, 178 C.Y.; prestressed girders, 412 L.F. 54W”; bar
steel reinforcement, 5,320 |bs.; coated bar steel reinforcement, 18,840 Ibs.; steel piling, 700 L.F. 10”;
construction staking, 892 L.F.; construction staking, 1 L.S.; steel plate beam guard, 182 L.F.; stedl plate
beam guard, energy absorbing terminals, 4 Each; asphaltic surface, 200 tons; asphalt MS, SS, CS,
25 gals.

DBE Goal: DISC  Contract Completion Time: 45 Working Days
For further information, contact: Mike Zeidler, (608) 243-6476.

10. Behnke Road Bridge and Approaches, Town of Brooklyn; Green County; 5716-00-73,
BR 2003324; Town Road; 0.116 Miles; Grading, base course, asphaltic surface, and Structure B-23-136.

Guaranty Required $6,000.00 Plan Remittance $2.00
Estimate of Principal Items. Common excavation, 882 C.Y.; structure backfill, 450 C.Y;
crushed aggregate base course, 620 tons, breaker run stone, 440 tons; concrete masonry, culverts,
129 C.Y.; bar steel reinforcement, 13,750 Ibs.; coated bar steel reinforcement, 30 Ibs.; construction
staking, 970 L.F.; construction staking, 2 L.S.; asphaltic surface, 170 tons; asphat MS, SS, CS, 25 gdls,;
temporary bypass channel, 1 L.S.; channel excavation, 1 L.S.; removing old structure, 1 L.S.
DBE Goal: DISC  Contract Completion Time: 35 Working Days
For further information, contact: Mike Zeidler, (608) 243-6476.

11. Newark Road Bridge, Town of Beloit, Rock River Bridge; Rock County; 5755-00-62; CTH Q;
.197 Miles; Bridge painting.

Guaranty Required $20,000.00 Plan Remittance $1.00

Estimate of Principal Items. Temporary pavement marking, 4-Inch tape, 1,650 L.F.; structure
overcoating, cleaning and priming, Structure B-53-104, 1 L.S.; portable decontamination facility, 1 L.S.

DBE Goa: N/A Contract Completion Time: 45 Working Days

For further information, contact: Jim Oettinger, (608) 246-3879.



12. Mineral Point Road Bridge and Approaches, Town of Center; Rock County; 5765-01-72,
BR 2003325; Town Road; 0.123 Miles; Grading, base course, asphdltic surface, pipe arch, and Structure
B-53-234.

Guaranty Required $20,000.00 Plan Remittance $3.00

Estimate of Principal Items. Common excavation, 1,240 C.Y.; specia granular backfill,
400 tons; crushed aggregate base course, 670 C.Y.; concrete masonry, bridges, 164 C.Y.; bar steel
reinforcement, 4,750 |bs.; coated bar steel reinforcement, 16,910 Ibs.; cast-in-place concrete piling,
600 L.F. 10 3/4”; construction staking, 1,202 L.F.; construction staking, 1 Each; construction staking,
1L.S.; corrugated steel pipe arch, 48 L.F. 71 X 47"; asphaltic surface, 350 tons; asphalt MS, SS, CS,
35 gals.; turbidity barriers, 150 S.Y.

DBE Goad: DISC Contract Completion Time: 45 Working Days
For further information, contact: Mike Zeidler, (608) 243-6476.
13. Old 11 Road Bridge and Approaches, Town of Plymouth; Rock County; 5766-00-73,
BR 2003326; Town Road; 0.057 Miles; Grading, base course, asphaltic surface, beam guard, and Structure
B-53-235.
Guaranty Required $20,000.00 Plan Remittance $3.00
Estimate of Principal Items. Common excavation, 590 C.Y .; special granular backfill, 580 tons;

crushed aggregate base course, 320 C.Y .; heavy riprap, 190 C.Y.; concrete masonry, bridges, 173 C.Y ,;
bar steel reinforcement, 5,410 Ibs.; coated bar steel reinforcement, 13,890 Ibs.; cast-in-place concrete
piling, 780 L.F. 12”; construction staking, 512 L.F.; construction staking, 1 L.S.; steel plate beam guard,
116 L.F.; steel plate beam guard, energy absorbing terminals, 2 Each; asphaltic surface, 155 tons; asphalt
MS, SS, CS, 20 gdls,; turbidity barriers, 100 S.Y.

DBE God: 4 % Contract Completion Time: 40 Working Days

For further information, contact: Mike Zeidler, (608) 243-6476.



14. Stoughton Road Bridge and Approaches, Saunders Creek Bridge; Rock County; 5798-00-76,
BR 2003327; Loca Street; 0.047 Miles; Grading, base course, asphaltic surface, beam guard, and Structure
B-53-231.

Guaranty Required $6,000.00 Plan Remittance $3.00

Estimate of Principal Items. Common excavation, 205 C.Y.; borrow excavation, 50 C.Y;
structure backfill, 140 C.Y.; crushed aggregate base course, 500 tons, concrete masonry, bridges,
99 C.Y.; bar sted reinforcement, 5,020 Ibs.; coated bar steel reinforcement, 6,290 Ibs.; steel piling,
660 L.F. 10”; construction staking, 450 L.F.; construction staking, 1 L.S.; steel plate beam guard,
132 L.F.; steel plate beam guard, energy absorbing terminals, 4 Each; asphaltic surface, 135 tons; asphalt
MS, SS, CS, 10 gals.

DBE Goad: DISC Contract Completion Time: 35 Working Days
For further information, contact: Mike Zeidler, (608) 243-6476.

15. Beld Street Bridge and Approaches, Wingra Creek Bridge;, Beld Street Bridge and
Approaches, Wingra Creek Bridge; Dane County; 5992-07-44, BR 2003328; 5992-07-56; Loca
Streets; 0.049 Miles, Grading, base course, asphat surface, concrete pavement, curb and gutter, storm
sewer, conduit, pavement marking, water main, retaining walls, removals, and Structure B-13-561.

Guaranty Required $40,000.00 Plan Remittance $6.00

Estimate of Principal Items. Common excavation, 600 C.Y .; granular backfill, 27 C.Y .; structure
backfill, 780 C.Y.; crushed aggregate base course, 635 tons; concrete pavement, 164 S.Y.; concrete
masonry, retaining walls, 55 C.Y.; concrete masonry, bridges, 269 C.Y.; bar steel reinforcement,
10,705 Ibs.; coated bar steel reinforcement, 23,430 |bs.; steel piling, 1,186 L.F. 10”; pavement marking,
epoxy, 377 L.F.; construction staking, 910 L.F.; construction staking, 7 Each; reinforced concrete pipe,
storm sewer, 13 L.F. 12", 61 L.F. 18", 106 L.F. 24", 37 L.F. 42”; concrete curb and gutter, 466 L.F.;
concrete sidewalk, 2,531 S.F.; asphaltic surface, 204 tons, removing old structure, 2 L.S.; conduit,
397 L.F.; remove existing weir, 1 L.S.; water main river crossing, 1 L.S,; relocating street light, 1 Each;
removing storm sewer, 182 L.F.; architectura surface treatment, 857 S.F.; remove and re-erect modular
block wall, 182 S.F.; install hydrant, 1 Each; cut stone boulders, 288 S.F.

DBE God: 5% Contract Completion Time: 55 Working Days

For further information, contact: Mike Zeidler, (608) 243-6476.

10



16. Fox Lake - Waupun Road, Hamilton Street - CTH FF; Dodge County; 6070-00-71,
STP2003329; STH 68; 0.568 Miles;, Grading, base course, WARRANTED ASPHALT, breaker run
stone, pipe, asphaltic surface, and pavement marking.

Guaranty Required $40,000.00 Plan Remittance $4.00

Estimate of Principa Items. Common excavation, 13,600 C.Y.; marsh excavation, 2,100 C.Y ;
crushed aggregate base course, 15,700 tons, breaker run stone, 21,000 tons, removing pavement,
6,100 S.Y .; pavement marking, epoxy, 10,600 L.F.; pavement marking, paint, 60,000 L.F.; construction
staking, 6,000 L.F.; construction staking, 2 Each; QMP, base courses, 15,700 tons; culvert pipe, 30 L.F.
18", 40 L.F. 24”; corrugated stedl pipe arch, 88 L.F. 21 X 15”; reinforced concrete culvert pipe, 78 L.F.
30”; reinforced concrete horizontal elliptical culvert pipe, 68 L.F. 34 X 53”; asphaltic surface, 260 tons,
warranted mainline asphaltic pavement, 2,900 tons.

DBE Goal: DISC  Contract Completion Time: 30 Working Days
For further information, contact: William Oliva, (608) 246-7911.

17. Silver Lake Drive, City of Portage, STH 16 Intersection; Columbia County; 6130-00-75,
STP2003330; Loca Street; 0.526 Miles;, Grading, base course, asphat pavement, concrete sidewalk,
driveway, curb and gutter, storm sewer, signing, traffic signals, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $10.00

Estimate of Principal Items. Common excavation, 12,282 C.Y .; crushed aggregate base course,
12,800 tons; runway pavement markings, 778 S.F.; pavement marking, epoxy, 7,485 L.F.; construction
staking, 12,605 L.F.; construction staking, 50 Each; construction staking, 1 L.S.; QMP, base courses,
12,800 tons, QMP, asphaltic mixture, 2,765 tons; culvert pipe, 66 L.F. 18”; reinforced concrete
horizontal elliptical pipe, 35 L.F. 14 X 237, 116 L.F. 19 X 30", 56 L.F. 29 X 45”; reinforced concrete
pipe, storm sewer, 641 L.F. 12", 352 L.F. 15", 402 L.F. 18", 204 L.F. 21", 603 L.F. 24", 740 L.F. 27",
185 L.F. 30"; concrete driveway, 6-Inch, 880 S.Y.; concrete curb and gutter, 6,215 L.F.; concrete
sidewalk, 20,420 S.F.; asphaltic surface, 95 tons; asphaltic concrete pavement, Type E-1, 2,430 tons,
Type E-10, 335 tons; asphalt MS, SS, CS, 325 gds.; asphalt, 170 tons; conduit, 1,327 L.F.; pull boxes,
15 Each; traffic signal cable, 1,625 L.F.; loop detector wire, 2,336 L.F.; traffic signal faces, 12 Each;
signs, Type I, reflective, 294 S.F.; airport traffic control, 1 L.S.

DBE God: 6 % Contract Completion Date: August 29, 2003

For further information, contact: Mike Zeidler, (608) 243-6476.
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18. River Road Bridge and Approaches, Village of Deforest, Yahara River Bridge; Dane County;
6992-00-72, BR 2003331; Loca Street; 0.123 Miles, Grading, base course, asphaltic pavement, concrete
curb and guitter, storm sewer, pavement marking, culvert pipe, and Structure B-13-562.

Guaranty Required $20,000.00 Plan Remittance $4.00

Estimate of Principal Items. Common excavation, 1,760 C.Y.; borrow excavation, 3,120 C.Y;
structure backfill, 280 C.Y .; crushed aggregate base course, open graded, 3,160 tons; concrete pavement,
230 S.Y.; concrete masonry, bridges, 375 C.Y.; bar steel reinforcement, 8,870 Ibs.; coated bar steel
reinforcement, 40,790 lbs,; steel piling, 540 L.F. 10"; pavement marking, epoxy, 2,510 L.F,;
construction staking, 2,266 L.F.; construction staking, 6 Each; construction staking, 1 L.S.; QMP,
asphaltic mixture, 920 tons; corrugated steel culvert pipe, 70 L.F. 36”; reinforced concrete pipe, storm
sewer, 346 L.F. 18"; concrete curb and gutter, 680 L.F.; asphaltic concrete pavement, Type E-1,
990 tons; asphat MS, SS, CS, 68 gds.; asphalt, 58 tons; removing old structure, 1 L.S.; removing
asphaltic surface, 1,770 S.Y.; architectural surface treatment, 960 S.F.; combination railing, Type C1,
1L.S

DBE Goal: 5% Contract Completion Time: 45 Working Days
For further information, contact: Mike Zeidler, (608) 243-6476.
19. Sign Refurbishment; Washington County; 1000-65-42; USH 45; 0.000 Miles; Signing.
Guaranty Required $75,000.00 Plan Remittance $8.00
Estimate of Principal Items. Bar steel reinforcement, 2,410 Ibs.; high strength structural steel,
23,028 Ibs.; wood posts, 271 Each; concrete masonry, sign supports, 41 C.Y.; signs, Typel, 5,352 SF,;
signs, Typell, reflective, 2,469 S.F.

DBE Goa: N/A Contract Completion Time: 60 Working Days

For further information, contact: Tom Heydel, (262) 548-6763.
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20. East West Freeway, CTH C Interchange, B-67-0064; Genesee Street, Stocks Drive - Bark
River; Waukesha County; 1060-02-60; 3783-00-70, STP 2003367; 1-94; CTH C; 0.674 Miles; Grading,
base course, asphaltic pavement, concrete pavement approach sab, curb and gutter, sidewalk, storm sewer,
trees, shrubs, perenniass, signing, pavement marking, lighting, signals, streetscaping, and structure.

Guaranty Required $75,000.00 Plan Remittance $14.00

Estimate of Principal Items. Common excavation, 14,275 C.Y.; granular subbase course,
14,240 tons; crushed aggregate base course, 3,225 tons; breaker run stone, 2,725 tons, concrete
pavement, approach slab, 84 S.Y.; concrete masonry, overlay, 50 C.Y.; coated bar steel reinforcement,
1,970 lbs.; pavement marking, epoxy, 12,009 L.F.; construction staking, 13,930 L.F.; construction
staking, 75 Each; construction staking, 1 L.S.; QMP, base courses, 17,465 tons, QMP, asphaltic mixture,
5,655 tons; reinforced concrete pipe, storm sewer, 1,133 L.F. 12", 724 L.F. 15", 374 L.F. 18", 570 L.F.
24" ; pipe underdrain, 6,547 L.F. 6”; concrete curb and gutter, 6,410 L.F.; concrete sidewalk, 29,098 S.F.;
asphaltic surface, 581 tons,; asphaltic concrete pavement, Type E-3, 5,655 tons, asphat MS, SS, CS,
736 gals.; asphalt, 343 tons; deck preparation, 410 S.Y .; trees, 107 Each; shrubs, 277 Each; perennids,
4,264 Each; signs, Type I, reflective, 133.75 S.F.; conduit, 6,609 L.F.; concrete bases, 80 Each;
electrical wire, 34,417 L.F.; entry sign, 1 Each; entry column, 2 Each; lighted bollards, 16 Each; sign
lights, 4 Each; oil/sediment in-line separator unit, 3 Each; planter fence, 2,070 L.F.; concrete bands,
7,887 L.F.; modular block gravity wall, 100 S.F.; paver terrace, 7,578 S.F.; paver crosswalk, 4,222 S.F.;
planter walls, 201 C.Y .; planting soil mix, 586 C.Y.

DBE Godl: 14 % Contract Completion Date: October 11, 2003
For further information, contact: Joe Klarkowski, (414) 225-5165.

21. Marquette FTM S System Preservation; Milwaukee County; 1060-05-95, NH 2003332; IH 94;
0.000 Miles, FTMS items, curb and gutter, sidewalk, and signing.

Guaranty Required $75,000.00 Plan Remittance $8.00

Estimate of Principa Items. Common excavation, 2 C.Y .; crushed aggregate base course, 3 tons,
concrete curb, 13 L.F.; concrete curb and gutter, 70 L.F.; concrete sidewalk, 95 S.F.; asphaltic surface,
31 tons; signs, Type I, reflective, 20 S.F.; conduit, 2,795 L.F.; electrical wire, 1,332 L.F.; FTMS field
system integrator, 1 L.S.; FTMS documentation, 1 L.S.; reconfiguration of fiber optic communication
system, 1 L.S.; concrete base, camera pole, 9 Each; 900 MHZ spread spectrum radio, contact closure,
rack mount, 12 Each; install state-furnished dome camera, 10 Each; high mast light tower, 1 Each;
900 MHZ spread spectrum radio, contact closure, pole mount, 22 Each; remove existing high mast light
tower, 1 Each; install state-furnished camera pole, 9 Each; install state-furnished microwave vehicle
detector, 37 Each; install state-furnished distribution center, 1 Each; install state-furnished field cabinet,
12 Each; install state-furnished solar power unit, 50 watts, 21 Each; furnish detector processor assembly,
13 Each; 5.8 GHZ D53 radio unit, 2 Each; fiber optic cable, 15,045 L.F.; conduit, multi-cell, 4-Inch,
13,005 L.F.; conduit, 3-Inch, directional bore, 1,740 L.F.

DBE God: 10% Contract Completion Date: January 16, 2004

For further information, contact: Manojoy Nag, (262) 548-6423.
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22. USH 12 and STH 50 Interchange, Eastbound Off Ramp; Waworth County; 1080-09-70;
USH 12; 0.000 Miles;, Grading, base course, asphaltic and concrete pavement, curb and gutter, storm
sewer, beam guard, fencing, signing, pavement marking, signals, and lighting.

Guaranty Required $40,000.00 Plan Remittance $11.00

Estimate of Principal Items. Common excavation, 4,990 C.Y .; borrow excavation, 26,425 C.Y .;
granular backfill, 630 C.Y.; crushed aggregate base course, 5,130 tons,; breaker run stone, 30 tons;
concrete pavement, 3,580 S.Y .; pavement marking, epoxy, 6,501 L.F.; construction staking, 7,040 L.F;
construction staking, 9 Each; QMP, asphaltic mixture, 595 tons; reinforced concrete culvert pipe,
136 L.F. 24", 206 L.F. 72"; reinforced concrete pipe, storm sewer, 317 L.F. 12”; concrete curb and
gutter, 1,280 L.F.; steel plate beam guard, 295 L.F.; steel plate beam guard, energy absorbing terminals,
1 Each; asphaltic concrete pavement, Type E-3, 595 tons; asphalt MS, SS, CS, 136 gdls.; asphalt,
40 tons; woven wire fence, 1,515 L.F.; signs, Type Il, reflective, 214 S.F.; conduit, 5,400 L.F.; concrete
bases, 21 Each; traffic signal cable, 1,550 L.F.; electrical wire, 9,910 L.F.; poles, 9 Each; specidl
excavation, 630 C.Y.

DBE Goal: N/A Contract Completion Time: 50 Working Days
For further information, contact: Douglas Cain, (262) 548-5603.

23. Various Bridges on Milwaukee Freeways, 1-43 and County Line Road and West Center
Streets, 1-90 at South 92nd Street, USH 45 at STH 190; Milwaukee County; 1228-15-70; Various
Freeways, 0.000 Miles; Grading, base course, asphaltic and concrete pavement, curb and gutter, sidewalk,
signing, pavement marking, signas, lighting, weather station, structure repainting, and structures.

Guaranty Required $75,000.00 Plan Remittance $12.00

Estimate of Principal Items. Common excavation, 1,155 C.Y.; crushed aggregate base course,
1,000 tons; concrete pavement, 2,770 S.Y.; concrete masonry, bridges, 524 C.Y.; concrete masonry,
overlay, 280 C.Y .; coated bar steel reinforcement, 120,680 Ibs.; pavement marking, epoxy, 10,586 L.F.;
construction staking, 1,240 L.F.; construction staking, 1 L.S.; QMP, asphaltic mixture, 2,315 tons; QMP,
ready mixed concrete masonry for bridges, (5 cylinders), 524 C.Y.; QMP, bridge strength incentive,
concrete masonry, 5,240 Dol.; concrete curb and gutter, 1,900 L.F.; concrete sidewak, 9,825 SF,
asphaltic concrete pavement, Type E-1, 90 tons, Type E-3, 2,225 tons; asphalt MS, SS, CS, 265 gals.;
asphalt, 140 tons; deck preparation, 1,561 S.Y .; full depth deck repair, 47 S.Y .; signs, Type Il, reflective,
420.49 S.F.; conduit, 3,717 L.F.; concrete bases, 27 Each; traffic signal cable, 2,914 L.F.; cable in duct,
485 L.F.; electrical wire, 9,996 L.F.; poles, 4 Each; weather station, 1 L.S,; traffic signals, 2 L.S.; duct
package, 2 L.S.; chain link fence, gates, 4 Each; chain link fence, 455 L.F.; conduit, Type FRE, 618 L.F.;
concrete surface repair, gunite, 803 S.F.; regrade and reseal crushed aggregate slope paving, 425 S.Y .;
structure repainting, recycled abrasive, 2 L.S.; negative pressure containment and collection of waste
materials, 2 L.S.

DBE Goal: N/A Contract Completion Time: 100 Working Days

For further information, contact: Barbara Mikolgjczyk, (414) 548-8747.
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24.  South Howell Avenue, E. Wilbur Avenue to E. Oklahoma Avenue; Milwaukee County;
2060-07-71, STP 2003333; Local; 0.000 Miles, Grading, base course, asphalt paving, concrete paving,
curb and guitter, sdewalk, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $4.00

Estimate of Principal Items. Common excavation, 15,200 C.Y .; crushed aggregate base course,
7,950 tons; crushed aggregate base course, open graded, 5,200 tons; concrete pavement, 21,867 S.Y .;
pavement marking, epoxy, 10,656 L.F.; construction staking, 32,575 L.F.; construction staking,
109 Each; QMP, base courses, 13,150 tons; QMP, aggregate for concrete pavement, 20,350 S.Y .;
concrete curb and gutter, 8,140 L.F.; concrete sidewak, 37,150 S.F.; asphaltic surface, 154 tons;
removing asphaltic surface, milling, 550 S.Y.; asphalt MS, SS, CS, 30 gals.; concrete base course,
70S.Y.; pipe underdrain, 6-Inch, 6,270 L.F.; geotextile fabric, Type DF, 3,500 S.Y.; catch basin,
Type 45A, 34 Each; inlet cover, Type 57, 36 Each; inlet cover, Type 58, 65 Each; internal manhole seals,
32 Each; inlet screens, 234 Each; PVC pipe, 1,050 L.F.

DBE Goal: 20 % Contract Completion Time: 80 Working Days
For further information, contact: Kathy Labisch, (262) 548-8772.

25. N. 124th Street, W. Burleigh Street to W. Capitol Drive; Milwaukee and Waukesha Counties,
2175-05-70, STP 2003334; Loca Street; 0.952 Miles, Grading, base course, asphatic and concrete
pavement, curb and gutter, storm sewer, pavement marking, signals, lighting, rubblizing concrete
pavement, and sidewalk.

Guaranty Required $75,000.00 Plan Remittance $8.00

Estimate of Principa Items. Common excavation, 540 C.Y.; crushed aggregate base course,
926 tons, concrete pavement, 497 S.Y .; pavement marking, high performance tape, 2,525 L.F.; pavement
marking, intersection grade tape, 2,393 L.F.; construction staking, 2,855 L.F.; construction staking,
19 Each; construction staking, 2 L.S.; QMP, asphaltic mixture, 10,052 tons; reinforced concrete pipe,
storm sewer, 326 L.F. 12", 70 L.F. 157, 81 L.F. 18", 32 L.F. 36"; concrete curb and gutter, 5,538 L.F.;
concrete sidewak, 875 S.F.; asphaltic surface, 32 tons; asphaltic concrete pavement, Type E-3,
10,052 tons; asphalt MS, SS, CS, 1,146 gds.; asphalt, 604 tons; conduit, 4,867 L.F.; concrete bases,
22 Each; traffic signal cable, 3,111 L.F.; electrica wire, 3,516 L.F.; poles, 8 Each; traffic signal
standards, 12 Each; emergency vehicle preemption, 2 L.S.; rubblizing concrete pavement, 39,592 S.Y .

DBE Goadl: 12 % Contract Completion Date: August 7, 2003

For further information, contact: Joe Klarkowski, (262) 548-6454.
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26. North Green Bay Avenue, West Villard Avenue to West Silver Spring Drive; North Green
Bay Avenue, Bridge Over Lincoln Creek; Milwaukee County; 2565-00-72, STP 2003335; 2565-03-71,
BH 2003336; STH 57; 0.479 Miles; Grading, base course, asphalt paving, concrete paving, curb and guitter,
sidewalk, underground utilities, pavement marking, and Structure B-40-651.

Guaranty Required $75,000.00 Plan Remittance $7.00

Estimate of Principal Items. Common excavation, 6,100 C.Y.; crushed aggregate base course,
3,200 tons; crushed aggregate base course, open graded, 1,650 tons; concrete pavement, 9,227 S.Y .,
concrete masonry, bridges, 438 C.Y .; coated bar steel reinforcement, 77,385 Ibs.; structural carbon steel,
3,840 lbs.; pavement marking, epoxy, 1,642 L.F.; construction staking, 32,333 L.F.; construction
staking, 85 Each; QMP, asphaltic mixture, 3,320 tons; corrugated PV C pipe, storm sewer, 194 L.F. 8",
75 L.F. 12"; concrete curb and gutter, 7,898 L.F.; concrete sidewalk, 15,200 S.F.; asphaltic concrete
pavement, Type E-3, 3,120 tons; asphalt MS, SS, CS, 650 gals.; asphalt, 200 tons; cracking and seating
concrete pavement, 12,500 S.Y.; preformed elastomeric compression joint sealer, 2-Inch, 220 L.F;;
concrete masonry anchors, Type L, No. 5 bars, 176 Each; sheet zinc, 1,068 |bs.; welded stud shear
connectors, 4,488 Each; concrete loading zone, 510 S.F.; heavy riprap, 889 C.Y.; pipe underdrain,
2,380 L.F.; geotextile fabric, 2,967 S.Y.; pavement marking, preformed plastic, 870 L.F.; nonmetallic
conduit, 900 L.F.; sawing existing pavement, 2,350 L.F.; sawing concrete pavement, full depth,
210 L.F,; railing renovation, 1 L.S.; concrete coring, abutment, 20 Each; vertical face parapet, Type TX,
324 L.F.; structure repainting, recycled abrasive, 1 L.S.; negative pressure contamination and collection
of waste materials, 1 L.S.; portable decontamination facility, 1 L.S.

DBE Goal: 18 % Contract Completion Time: 96 Working Days
For further information, contact: Kathleen Labisch, (262) 548-8772.

27. N. Grand Avenue and Wisconsin Avenue, Traffic Signal Rehabilitation; Waukesha County;
2718-06-70, STP 2003338; Local; 0.000 Miles; Traffic signal rehabilitation.

Guaranty Required $6,000.00 Plan Remittance $2.00

Estimate of Principal Items: Nonmetallic conduit, 1,865 L.F.; loop detector slots, 667 L.F.; pull
boxes, 12 Each; concrete bases, 8 Each; wire, 9,774 L.F.; poles, 2 Each; traffic signal standards, 5 Each;
trombone arms, 2 Each; traffic signals faces, 3-12 Inch, 5 Each, 5-12 Inch, 4 Each; pedestrian signal
faces, 12-Inch, 8 Each; traffic signal controller, fully actuated, 8-phase, 1 L.S.; pedestrian push buttons,
special, 8 Each; detector, Type 1, 3 Each; discriminator, Type Il, 1 Each; card rack, 1 Each; EVP
detector cable, 598 L.F.

DBE Goa: DISC  Contract Completion Date: July 30, 2003

For further information, contact: Frank Rivera, (262) 548-6454.
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28.  Sheridan Road, Town of Somers, I ntersection with Birch Road; Kenosha County; 3727-00-70,
STP 2003337; Town Road; 0.209 Miles, Grading, base course, breaker run stone, asphaltic pavement,
concrete curb and gutter, storm sewer, and pavement marking.

Guaranty Required $40,000.00 Plan Remittance $6.00

Estimate of Principal Items. Common excavation, 5,120 C.Y.; crushed aggregate base course,
7,600 tons; crushed aggregate base course, open graded, 180 tons; breaker run stone, 580 tons; pavement
marking, epoxy, 3,810 L.F.; construction staking, 5,345 L.F.; construction staking, 33 Each; QMP,
asphaltic mixture, 2,590 tons, culvert pipe, 20 L.F. 15"; pipe underdrain, 340 L.F. 6”; reinforced
concrete pipe, storm sewer, 600 L.F. 12", 1,198 L.F. 15”; concrete curb and gutter, 3,162 L.F.; asphaltic
surface, 167 tons; asphaltic concrete pavement, Type E-3, 2,590 tons; asphalt MS, SS, CS, 200 gas,;
asphalt, 165 tons; signs, Type I, reflective, 4 S.F.; sawing existing pavement, 675 L.F.; sawing concrete
pavement, full depth, 375 L.F.

DBE Goal: 14 % Contract Completion Time: 45 Working Days
For further information, contact: Joe Klarkowski, Earth Tech, (414) 225-5165.

29. South Business Drive, City of Sheboygan, 16th Street - Georgia Avenue, Streetscape
Enhancement, City of Sheboygan, 16th Street - Georgia Avenue; Emergency Flood Repairs, City
of Sheboygan, 16th Street - Georgia Avenue; Broadway Avenue, City of Sheboygan, 17th Street -
14th Street, Union Pacific Railroad Co. Overhead Removal, B-59-265; Sheboygan County;
4010-11-71, NH 2003339; 4010-11-73, STP 2003340; 4010-15-71, ER 1999401; 4996-00-47,
BR 2003344, STH 28; STH 28; STH 28; Local Street; 0.789 Miles; Grading, base course, breaker run
stone, concrete pavement, sidewalk, curb and gutter, storm sewer, seven MSE walls, railroad bridge
removal, trees, shrubs, signing, street lighting, traffic signals, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $17.00

Estimate of Principal Items. Common excavation, 43,740 C.Y .; crushed aggregate base course,
15,110 tons; breaker run stone, 13,155 C.Y .; concrete pavement, 23,630 S.Y .; pavement marking, epoxy,
7,327 L.F.; construction staking, 9,140 L.F.; construction staking, 105 Each; construction staking, 8 L.S,;
QMP, base courses, 15,110 tons, QMP, urban concrete, 8 Days, QMP, pavement strength incentive,
concrete urban, 3,820 Dol.; temporary culvert pipe, 90 L.F. 12”; reinforced concrete pipe, storm sewer,
1,302 L.F. 12", 574 L.F. 15", 94 L.F. 18", 151 L.F. 21", 803 L.F. 24", 160 L.F. 27", 506 L.F. 36",
654 L.F. 42", 403 L.F. 48", 1,142 L.F. 54”; concrete curb and gutter, 14,390 L.F.; concrete sidewalk,
44,120 S.F.; asphaltic surface, 100 tons; pavement ties, 224 Each; pipe railing, structure, 6 L.S.; trees,
121 Each; shrubs, 334 Each; signs, Type I, reflective, 301.14 S.F.; tubular steel sign posts, 41 Each;
nonmetallic conduit, 11,641 L.F.; pull boxes, 50 Each; concrete bases, 13 Each; poles, 6 Each; traffic
signal standards, aluminum, 5 Each; emergency vehicle signal preemption system, 1 L.S.; pipe railing,
2 L.S,; lighting unit, 26 Each; landscape planting surveillance and care, 36 Each; timber fence, 775 L.F.;
mechanically stabilized earth modular block wall, 31,971 SF.; anti-graffiti shield, 26,385 S.F,
temporary shoring, 3,000 S.F.; joint sealing, 22,995 S.Y.; debris containment, structure, 1 L.S,; traffic
signal controller, fully actuated, 8-phase, 1 Each.

DBE God: 7% Contract Completion Date: June 1, 2004

For further information, contact: Steve Noel, (920) 492-5630.
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30. City of Chilton, Quinney Road - Heimann Street; Caumet County; 4100-19-71; USH 151;
0.541 Miles; Grading, base course, concrete pavement, asphaltic pavement, concrete curb and gutter, storm
sawer, street lighting, signing, and pavement marking.

Guaranty Required $40,000.00 Plan Remittance $7.00

Estimate of Principal Items. Common excavation, 10,039 C.Y .; crushed aggregate base course,
9,500 tons; breaker run stone, 900 tons,; concrete pavement, 11,325 S.Y.; pavement marking, epoxy,
7,710 L.F.; construction staking, 7,885 L.F.; construction staking, 24 Each; QMP, asphaltic mixture,
731 tons, corrugated steel culvert pipe, 42 L.F. 18"; reinforced concrete pipe, storm sewer, 269 L.F. 127,
1,306 L.F. 18", 22 L.F. 247, 132 L.F. 30”; concrete surface drains, 10 C.Y.; concrete curb and gutter,
5,977 L.F.; concrete sidewalk, 13,040 S.F.; asphaltic surface, 40 tons; asphaltic concrete pavement,
Type E-3, 960 tons; asphalt MS, SS, CS, 130 gals.; asphalt, 58 tons; wood posts, 27 Each; signs, Type I,
reflective, 119.41 SF.; nonmetallic conduit, 2,624 L.F.; pull boxes, 5 Each; concrete bases, 21 Each;
electrical wire, lighting, 10,812 L.F.; luminaries, 20 Each; poles and luminaire arms, 20 Each.

DBE Goa: N/A Contract Completion Date: August 29, 2003

For further information, contact: Roger Rahlf, P.E., (920) 492-7714.
31 Grant Street @ Ninth Street Intersection, City of DePere; Brown County; 4161-02-71,
STP 2003341; CTH EE; 0.079 Miles; Grading, base course, concrete pavement, concrete curb and gutter,
sidewalk, concrete safety idands, and pavement marking.

Guaranty Required $20,000.00 Plan Remittance $2.00
Estimate of Principa Items. Common excavation, 910 C.Y.; crushed aggregate base course,

1,290 tons; concrete pavement, 3,041 S.Y .; pavement marking, epoxy, 4,126 L.F.; construction staking,
4,187 L.F.; construction staking, 4 Each; composite pipe, storm sewer, 24 L.F. 12”; concrete curb and
gutter, 1,577 L.F.; concrete sidewak, 9,234 SF.; colored pavement, 8-Inch, colored and printed,
215 S.Y.; nonmetallic conduit, 100 L.F.; dowel bars, 136 Each.

DBE Goal: DISC  Contract Completion Time: 45 Working Days

For further information, contact: Jill Michaelson, (920) 492-5698.
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32. Libal Street, Village of Allouez, Le Brun Road - Vande Hei Road and Kalb Street - N. Village
Limits; Brown County; 4517-00-71, STP 2003342; Local Street; 0.692 Miles;, Grading, base course,
breaker run stone, asphaltic pavement, storm sewer, concrete curb and gutter, concrete sidewak and
driveways, and beam guard.

Guaranty Required $40,000.00 Plan Remittance $5.00

Estimate of Principal Items. Common excavation, 9,613 C.Y.; crushed aggregate base course,
15,206 tons; breaker run stone, 1,800 tons; construction staking, 20,069 L.F.; construction staking,
43 Each; QMP, base courses, 15,206 tons, QMP, asphaltic mixture, 5,093 tons; QMP, nuclear density
for asphaltic pavement, 5,093 tons; polyvinyl chloride pipe, SDR 35 storm sewer, 985 L.F. 12", 167 L.F.
157, 299 L.F. 18"; concrete driveway, 893 S.Y .; concrete curb and gutter, 7,583 L.F.; concrete sidewalk,
7,905 SF.; steel plate beam guard, 346 L.F.; steel plate beam guard, energy absorbing terminals, 4 Each;
asphaltic concrete pavement, Type E-3, 5,093 tons; asphalt MS, SS, CS, 447 gals.; asphalt, 306 tons;
pipe underdrain, 6-Inch, 350 L.F.; geotextile fabric, 694 S.Y .; mini storm sewer, 6-Inch, PVC, 72 L.F.

DBE Goa: DISC  Contract Completion Date: July 25, 2003
For further information, contact: Pat DuChateau, (920) 492-5991.

33. Eastern Arterial, City of Green Bay, Whittier Road - CTH N (Humboldt Road); Brown
County; 4987-01-56, STP 2003343; CTH EA; 0.929 Miles, Grading, base course, concrete pavement,
asphaltic pavement, concrete sidewalk, trees, conduit and pull boxes, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $6.00

Estimate of Principal Items. Common excavation, 31,700 C.Y.; granular subbase course,
18,473 tons; concrete pavement, 32,907 S.Y.; pavement marking, epoxy, 21,549 L.F.; construction
staking, 19,074 L.F.; construction staking, 73 Each; construction staking, 1 L.S.; QMP, base courses,
18,473 tons, QMP, asphaltic mixture, 845 tons; QM P, placement of concrete, 16 Days; QM P, aggregate
for concrete pavement, 32,555 S.Y .; reinforced concrete pipe, storm sewer, 1,936 L.F. 12”; concrete curb
and gutter, 19,767 L.F.; concrete sidewalk, 30,981 S.F.; asphalt MS, SS, CS, 68 gds.; asphalt, 51 tons;
salvaged chain link fence, 6-ft., 628 L.F.; concrete median sloped nose, 847 S.F.; nonmetallic conduit,
606 L.F.; pull boxes, 12 Each; concrete bases, 4 Each; traffic signal standards, aluminum, 15-ft., 4 Each.

DBE God: 5% Contract Completion Time: 65 Working Days

For further information, contact: Jill Michaelson, (920) 492-5698.
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34. Anderson Lane, Town of Willows, Little Willow River Bridge and Approaches; Richland
County; 5369-07-71, BR 2003198; Town Road; 0.038 Miles; Grading, base course, asphaltic surface, and
Structure B-52-243.

Guaranty Required $6,000.00 Plan Remittance $2.00

Estimate of Principal Items. Common excavation, 770 C.Y.; borrow excavation, 310 C.Y;
structure backfill, 225 C.Y.; crushed aggregate base course, 203 C.Y.; bar sted reinforcement,
12,900 Ibs.; coated bar steel reinforcement, 1,550 |bs.; steel piling, 240 L.F. 10”; asphaltic surface,
109 tons.

DBE God: 4 % Contract Completion Time: 35 Working Days
For further information, contact: Gary Turk, (608) 785-9050.

35. East Veterans Street, City of Tomah, USH 12 - North Glendale Avenue; Monroe County;
7998-00-41, STP 2003073; Local; 0.600 Miles;, Grading, base course, asphaltic paving, curb and gutter,
sidewalk, concrete driveway, storm sewer, landscaping, modular block gravity wall, pavement marking.

Guaranty Required $40,000.00 Plan Remittance $7.00

Estimate of Principal Items. Common excavation, 11,900 C.Y .; crushed aggregate base course,
16,550 tons; breaker run stone, 4,000 tons; concrete pavement, 85 S.Y.; pavement marking, epoxy,
6,647 L.F.; construction staking, 6,380 L.F.; QMP, base courses, 16,550 tons; QMP, asphaltic mixture,
4,465 tons; culvert pipe, 12 L.F. 24”; corrugated polyethylene with smooth liner, storm sewer, 65 L.F.
10", 1,048 L.F. 127, 142 L.F. 157, 101 L.F. 18"; reinforced concrete pipe, storm sewer, 346 L.F. 12",
65 L.F. 18", 77 L.F. 24”; concrete curb and gutter, 4,450 L.F.; concrete sidewalk, 10,125 S.F.; asphaltic
surface, 300 tons; asphaltic concrete pavement, Type E-1, 4,465 tons; asphalt MS, SS, CS, 385 gas,;
asphalt, 271 tons; trees, 2 Each; nonmetallic conduit, 230 L.F.; pull box, 1 Each; landscape planting
surveillance and care, 20 Each; storm sewer tap, 1 Each; modular block gravity wall, 870 S.F.

DBE God: 6 % Contract Completion Time: 75 Working Days

For further information, contact: Scott Lawry, (608) 789-6308.
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36. Murdock Avenue - USH 41; Winnebago County; 6200-08-71, NH 2003345, STH 110;
1.388 Miles; Grading, base course, concrete pavement, asphatic pavement, concrete curb and guitter,
sidewalk, storm sewer, trees, water main, conduit, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $10.00

Estimate of Principal Items. Common excavation, 29,411 C.Y .; crushed aggregate base course,
21,800 tons; breaker run stone, 500 tons; concrete pavement, 27,970 S.Y.; pavement marking, epoxy,
18,765 L.F.; construction staking, 20,060 L.F.; QMP, base courses, 21,800 tons;, QMP, urban concrete,
10 Days, QMP, pavement strength incentive, concrete urban, 6,020 Dal.; storm sewer lateral, 468 L.F.
6”,9L.F. 8"; water main, 18 L.F. 6", 157 L.F. 8", 3,763 L.F. 16”; water service, 271 L.F. 1", 78 L.F. 47,
45 L.F. 67; reinforced concrete pipe, storm sewer, 2,178 L.F. 12", 444 L.F. 15", 2,563 L.F. 24", 67 L.F.
30”; reinforced concrete horizontal elliptical pipe, storm sewer, 1,854 L.F. 19” X 30”; concrete curb and
gutter, 15,065 L.F.; concrete sidewak, 17,740 SFF.; asphatic surface, 150 tons; asphaltic concrete
pavement, Type E-3, 3,980 tons; asphat MS, SS, CS, 625 gds.; asphalt, 245 tons; trees, 76 Each;
nonmetallic conduit, 5,345 L.F.; hydrants, 6 Each; ductile iron tees, 13 Each; ductile iron bends,
31 Each; contaminant mitigation barrier for storm sewer and water main trenches, 12 Each; hydrant lead,
6-Inch, 63 L.F.; joint sealing, 26,900 S.Y.

DBE Godl: 4% Contract Completion Date: October 31, 2003
For further information, contact: Tom Buchholz, (920) 492-0142.
37. CTH EE - East County Line, Van Asten Road - CTH EE; Outagamie County; 6529-05-71,
STP2003346; CTH E; 0.000 Miles, Producing asphaltic concrete pavement and producing crushed
aggregate base course.
Guaranty Required $40,000.00 Plan Remittance $1.00

Estimate of Principal Items. QMP, asphaltic mixture, 18,150 tons; asphalt, 1,090 tons, QMP,
base course production, 68,000 tons; producing crushed aggregate base course, 68,000 tons; producing
asphaltic concrete pavement, Type E-1, lower layer, 18,150 tons.

DBE Goal: DISC Contract Completion Time: 139 Working Days

For further information, contact: Jim Lamers, (920) 492-5662.

21



38.  Waupaca Bypass, S. Appletree Lane to USH 10 Interchange; Waupaca Bypass, USH 10 /
STH 22 and 54 / CTH A Interchange; Waupaca Municipal Airport, Runway 10 / 28, Parall€
Taxiway A with Connectors, Hangar Taxiways, Apron Expansion, and Runway Lighting;
Waupaca County; 6898-04-70, STP 2003347; 6898-04-71, NH 2003348; FOS 0768-55-53, FAA; CTH A;
USH 10; Waupaca Municipa Airport; 0.445 Miles; Grading, base course, concrete pavement, asphaltic
concrete pavement, asphaltic pavement for runway and taxiway construction, airport lighting visual and
electronic navigational aids, pavement marking, signing, Structure B-68-121, concrete curb and gutter,
culvert pipes, and storm sewer.

Guaranty Required $100,000.00 Plan Remittance $20.00

Estimate of Principal Items. Common excavation, 1,117,000 C.Y .; rock excavation, 1,000 C.Y .;
marsh excavation, 32,600 C.Y .; selected borrow excavation, 58,800 C.Y .; structure backfill, 520 C.Y ;
crushed aggregate base course, 202,000 tons; crushed aggregate base course, open graded, 6,900 tons;
concrete pavement, 20,850 S.Y.; concrete masonry, bridges, 1,296 C.Y.; concrete masonry, sign
supports, 8.2 C.Y.; prestressed girders, 2,949 L.F. 54W”; bar steel reinforcement, 131,642 |bs.; coated
bar steel reinforcement, 207,940 Ibs.; high strength structural steel, 5,077 Ibs.; stedl piling, 3,758 L.F.
10"; pavement marking, epoxy, 84,803 L.F.; pavement marking, 34,740 S.F.; pavement marking, raised
markers, 52 Each; construction staking, 125,330 L.F.; construction staking, 121 Each; construction
staking, 1 L.S.; QMP, base courses, 202,000 tons, QMP, asphaltic mixture, 52,830 tons; QMP, nuclear
density for asphaltic pavement, 25,580 tons, QMP, placement of concrete, 22 Days, QM P, aggregate for
concrete pavement, 25,050 S\Y.; QMP, ready mixed concrete masonry for bridges, (5 cylinders),
1,296 C.Y.; QMP, bridge strength incentive, concrete masonry, 12,960 Dol.; QMP, subgrade,
409,500 C.Y.; culvert pipe, 42 L.F. 12", 154 L.F. 36", 1,242 L.F. 18", 380 L.F. 24"; corrugated steel
culvert pipe, 148 L.F. 12"; reinforced concrete culvert pipe, 384 L.F. 127, 288 L.F. 30", 144 L.F.
19" X 30" HECP, 1,474 L.F. 18", 812 L.F. 36", 1,798 L.F. 24", 142 L.F. 14" X 23" HECP; reinforced
concrete pipe, storm sewer, 1,235 L.F. 127, 228 L.F. 15", 133 L.F. 18", 67 L.F. 24”; concrete curb and
gutter, 18,130 L.F.; concrete sidewalk, 10,600 S.F.; steel plate beam guard, 42 L.F.; stedl plate beam
guard, energy absorbing terminas, 2 Each; asphaltic concrete pavement, Type E-3, 5,050 tons,
Type E-0.3, 13,830 tons, Type E-1, 12,270 tons; asphalt MS, SS, CS, 5,800 gas.; asphalt, 1,750 tons,
shaping shoulders, 96 Stations, HES concrete base course, 1,150 SY.; HES concrete pavement,
4,250 S.Y .; concrete surface drains, 3 C.Y.; concrete pavement approach slab, 276 S.Y.; SHES concrete
pavement repair, 12 C.Y.; concrete loading zone, 270 S.F.; pipe underdrain, 21,314 L.F.; concrete
median nose, 740 S.F.; asphaltic shoulder rumble strip, 13,850 L.F.; asphaltic flumes, 125 S.Y .; signs,
Type I, 1,017 S.F.; signs, Type I, 1,642 S.F.; miscellaneous electrical building equipment, 1 L.S,;
obstruction lighting, silo, 1 L.S.; receptacle power outlet installation, 1 L.S. segmented circle, 1 L.S;;
staining concrete, B-68-121, 1 L.S,; aircraft tie downs, 69 Each; runway end identifier light, 2 Each;
electrical equipment building, 1 Each; guidance signs, 6 Each; handholes, 10 Each; L-854 interface
panel, 1 Each; medium intensity runway lights, 72 Each; medium intensity runway threshold lights,
16 Each; medium intensity taxiway lights, 12 Each; PAPI, Type L-881, 2 Each; regulator, 15 kw,
1 Each; regulator, 7.5 kw, 1 Each; bituminous pavement joints, 15,400 L.F.; cable, 5,000 volt,
21,500 L.F.; cable, 600 volt, 45,250 L.F.; chain link fence, vinyl coated, 8-foot, 274 L.F.; control cable,
1,400 L.F.; counterpoise cable, 14,600 L.F.; duct-bored, schedule 80 PVC, 1,195 L.F.; flexible
polyethylene duct, 36,600 L.F.; slope paving, breaker run, 650 S.F.; bituminous surface course,
Type E-1, 19,400 tons, Type E-3, 2,300 tons; bituminous material, PG 58-28, 585 tons, PG 64-28,
715 tons.
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DBE Goal: 8% Contract Completion Date: May 27, 2004

MANDATORY PRE-BID MEETING

Date: Thursday, March 13, 2003

Time: 9:30 am.

L ocation: District 4 State Office Building, Room 124
1681 Second Avenue South

Wisconsin Rapids, WI 54495
For further information, contact: Mike O’ Meara, (715) 421-8313.

39. Stevens Drive, Brady Street - Randolph Street, City of Wausau; Marathon County;
6999-00-70, OMA 2003349; Local Road; 0.347 Miles; Grading, base course, asphaltic concrete pavement,
storm sewer, curb and gutter, and concrete sidewalk.

Guaranty Required $20,000.00 Plan Remittance $6.00
Estimate of Principal Items. Common excavation, 4,700 C.Y .; crushed aggregate base course,
6,522 tons; pavement marking, epoxy, 3,880 L.F.; construction staking, 9,110 L.F.; construction staking,
20 Each; QMP, asphaltic mixture, 1,790 tons, reinforced concrete horizontal elliptical culvert pipe,
176 L.F. 29 X 45"; reinforced concrete pipe, storm sewer, 261 L.F. 12", 811 L.F. 15", 191 L.F. 187,

concrete curb and gutter, 3,623 L.F.; concrete sidewalk, 17,770 S.F.; asphaltic concrete pavement,
Type E-1, 1,790 tons; asphalt MS, SS, CS, 200 gals.; asphalt, 110 tons; concrete driveway, 830 S.Y.

DBE Goal: DISC  Contract Completion Date: 12:01 AM August 1, 2003
For further information, contact: Mark Steidl, (715) 421-8043.
40. [-90 / STH 131 Interchange, (Section 5-07), Structure B-41-117, IH 90/ STH 131 Interchange
South of Tomah; Monroe County; 1077-05-60, NH 2003350; 1-90; 0.000 Miles; Pavement marking,
structure painting, and structure repair.
Guaranty Required $20,000.00 Plan Remittance $2.00

Estimate of Principal Items. Pavement marking, epoxy, 6,700 L.F.; temporary precast concrete
barrier, 500 L.F.; structure overcoating, cleaning and priming, 1 L.S.; fiber wrap column reinforcing,
900 S.F.; structure repainting, recycled abrasive, 1 L.S.; negative pressure contamination and collection
of waste materials, 1 L.S.

DBE Goal: DISC  Contract Completion Time: 40 Working Days

For further information, contact: Anne Wallace, (608) 785-9048.
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41. Union Avenue, Town of Forest, (Warner Creek Bridge and Approaches); Vernon County;
5379-04-71, BR 2003351; Town; 0.000 Miles;, Grading, base course, asphalt paving, and Structure
B-62-219.

Guaranty Required $20,000.00 Plan Remittance $2.00

Estimate of Principal Items. Common excavation, 290 C.Y.; borrow excavation, 255 C.Y;
structure backfill, 415 C.Y.; crushed aggregate base course, 271 C.Y.; concrete masonry, bridges,
182 C.Y.; bar steel reinforcement, 6,210 Ibs.; coated bar steel reinforcement, 17,760 lbs.; steel piling,
300 L.F. 10"; asphaltic surface, 157 tons; pile points, 12 Each; tubular railing, Type F, 1 L.S.; heavy
riprap, 210 C.Y.

DBE Goad: DISC Contract Completion Time: 30 Working Days
For further information, contact: Gary Turk, (608) 785-9050.

42. Durand - Menomonie Road, Red Cedar River Bridge, B-17-181; Durand - Menomonie Road,
Spring Creek Bridge, B-17-980; Dunn County; 7220-00-72, BR 2003352; 7220-00-74, BH 2003354,
STH 25; 0.237 Miles; Grading, base course, asphalt paving, curb and gutter, sidewak, beam guard,
pavement marking, temporary traffic signals, and Structures B-17-181 and B-17-980.

Guaranty Required $75,000.00 Plan Remittance $8.00

Estimate of Principal Items. Common excavation, 1,475 C.Y.; borrow excavation, 2,750 C.Y;
structure backfill, 674 C.Y.; crushed aggregate base course, 3,715 tons; concrete pavement, 114 S.Y .;
concrete masonry, bridges, 1,633 C.Y.; prestressed girders, 3,122 L.F. 54W”; bar stedl reinforcement,
81,050 Ibs.; coated bar steel reinforcement, 176,385 Ibs.; steel piling, 3,350 L.F. 10”; pavement marking,
epoxy, 5,441 L.F.; construction staking, 3,582 L.F.; construction staking, 3 Each; construction staking,
1L.S; QMP, asphaltic mixture, 950 tons, QMP, ready mixed concrete masonry for bridges,
(5 cylinders), 1,633 C.Y.; QMP, bridge strength incentive, concrete masonry, 16,330 Dal.; reinforced
concrete pipe, storm sewer, 90 L.F. 12", 130 L.F. 15”; concrete curb, 90 L.F.; concrete curb and gutter,
580 L.F.; concrete sidewalk, 2,640 S.F.; steel plate beam guard, 564 L.F.; steel plate beam guard, energy
absorbing terminals, 7 Each; asphaltic surface, 820 tons, asphaltic concrete pavement, Type E-3,
1,000 tons; asphalt MS, SS, CS, 180 gals.; asphalt, 60 tons; steel diaphragms, 42 Each; concrete surface
repair, 220 SFF.; heavy riprap, 1,055 C.Y.; geotextile fabric, 1,830 S.Y.; specia concrete surface
treatment, stain, 1 L.S.; bridge temporary traffic signal, 1 L.S.; preboring, steel piling, 1,936 L.F,;
architectural surface treatment, 2,087 S.F.

DBE God: 5% Contract Completion Date: October 31, 2003

For further information, contact: Richard Shermo, (715) 836-2399.
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43. Town Grant, Cardinal Avenue, South Branch O'Neill Creek Bridge and Approaches; Clark
County; 7855-01-72, BR 2003355; Town; 0.000 Miles; Grading, base course, beam guard, and Structure
B-10-207.

Guaranty Required $20,000.00 Plan Remittance $3.00

Estimate of Principal Items. Common excavation, 480 C.Y.; borrow excavation, 150 C.Y;
structure backfill, 214 C.Y.; crushed aggregate base course, 575 tons, concrete masonry, bridges,
274 C.Y.; bar steel reinforcement, 7,660 Ibs.; coated bar steel reinforcement, 33,540 Ibs.; structural
carbon steel, 480 Ibs.; steel piling, 120 L.F. 10”; culvert pipe, 26 L.F. 18", 108 L.F. 30”; steel plate beam
guard, 194 L.F.; stedl plate beam guard, energy absorbing terminals, 4 Each; cofferdams, 1 L.S.; tubular
ralling, Type F, 1 L.S.; heavy riprap, 273 C.Y.; woven wire fence, 500 L.F.; turbidity barrier, 250 S.Y .;
geotextile fabric, 469 S.Y .; temporary fencing, 550 L.F.

DBE God: DISC Contract Completion Time: 40 Working Days
For further information, contact: Wendy Maves, (715) 836-3902.

44, City of Eau Claire, Main Street, Farwell Street to Grove Street; City of Eau Claire, Main
Street, Grove Street to 600 Feet East of Summer Street; Eau Claire County; 7995-01-38,
STP 2003357; 7995-01-65, STP 2003358; Local; 0.000 Miles; Grading, base course, asphalt paving,
concrete paving, curb and gutter, sidewalk, underground utilities, traffic signas, pavement marking,
modular block gravity wall, and pedestrian underpass.

Guaranty Required $75,000.00 Plan Remittance $10.00

Estimate of Principal Items. Common excavation, 17,242 C.Y .; crushed aggregate base course,
9,791 tons; concrete pavement, 8,189 S.Y .; pavement marking, epoxy, 10,137 L.F.; construction staking,
24,454 L.F.; construction staking, 61 Each; QMP, asphaltic mixture, 5,815 tons; reinforced concrete
pipe, storm sewer, 2,008 L.F. 12", 654 L.F. 15", 79 L.F. 18", 90 L.F. 42”; concrete curb and gutter,
8,324 L.F.; concrete sidewalk, 46,834 S.F.; asphaltic concrete pavement, Type E-3, 5,836 tons; asphalt
MS, SS, CS, 3,422 gals.; asphalt, 349 tons; concrete steps, 671 S.F.; lawn sod, 12,210 S.Y .; nonmetallic
conduit, 1,529 L.F.; pull boxes, 5 Each; concrete bases, 6 Each; poles, 2 Each; traffic signal standards,
3 Each; sawing existing pavement, 959 L.F.; sawing concrete pavement, full depth, 805 L.F.; emergency
vehicle preemption (EVP) system, 1 L.S,; traffic signal controller/cabinet installation, 1 L.S.; hydrant,
10 Each; precast pedestrian underpass, 1 L.S.; gate valve and box, 31 Each; valve and box, butterfly,
4 Each; valve and box, 69 Each; tap and corporation stop, 69 Each; sanitary sewer service wye, 20 Each;
LED traffic signal faces, 3-12 Inch, 10 Each; LED traffic signa faces, 5-12 Inch, 2 Each; LED
pedestrian signal faces, 12-Inch, 8 Each; water main, 4,680 L.F.; water service, copper, 2,179 L.F,;
sanitary sewer service, PVC, 6,969 L.F.; fence specia, 464 L.F.; modular block gravity wall, 8,041 SF.;
traffic signal controller, fully actuated, 8-phase, 1 L.S.; closed loop system, 1 L.S.

DBE God: 4 % Contract Completion Date: October 1, 2003

For further information, contact: Richard Shermo, (715) 836-2399.
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45, USH 53 - STH 27 Road, (Chippewa River Bridge and Approaches); Chippewa County;
8905-03-72, STP 2003359; CTH M; 0.000 Miles; Grading, base course, asphat paving, beam guard,
pavement marking, Structure B-9-3, and STRUCTURE PAINTING, WARRANTED.

Guaranty Required $40,000.00 Plan Remittance $2.00

Estimate of Principal Items. Common excavation, 600 C.Y.; borrow excavation, 85 C.Y;
crushed aggregate base course, 1,050 tons; concrete masonry, overlay, 118 C.Y .; structural carbon stedl,
920 Ibs.; pavement marking, paint, 2,400 L.F.; steel plate beam guard, 296 L.F.; steel plate beam guard,
energy absorbing terminals, 4 Each; asphaltic surface, 320 tons; preparation decks, Type 1, 1,100 S.Y .;
preparation decks, Type 2, 125 S.Y.; cleaning decks, 2,128 S.Y.; structure painting, warranted, 1 L.S,;
temporary traffic signas, 1 L.S.; structure repainting, recycled abrasive, 1 L.S.; negative pressure
containment and collection of waste materials, 1 L.S.; portable decontamination facility, 1 L.S.

DBE Goad: DISC Contract Completion Time: 45 Working Days
For further information, contact: Richard Shermo, (715) 836-2399.

46. South County Line - CTH M; Vilas County; 1177-10-70, NH 2003360; USH 51; 5.98 Miles;
Milling asphatic pavement, pulverizing and relaying existing base and surface, asphaltic concrete
pavement, reinforced concrete culvert pipe, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $4.00

Estimate of Principal Items. Granular backfill, 200 C.Y.; crushed aggregate base course,
13,125 tons; pavement marking, epoxy, 94,622 L.F.; construction staking, 31,560 L.F.; construction
staking, 3 Each; QMP, base courses, 13,125 tons; QMP, asphaltic mixture, 31,220 tons, QMP, nuclear
density for asphaltic pavement, 31,220 tons; profile index incentive, asphaltic concrete pavement,
8,466 Dal.; reinforced concrete culvert pipe, 312 L.F. 30"; concrete curb and gutter, 1,830 L.F.; asphaltic
surface, 750 tons; asphaltic concrete pavement, Type E-3, 31,220 tons; removing asphaltic surface,
milling, 49,520 S.Y.; asphat MS, SS, CS, 6,215 gals.; asphalt, 1,820 tons; shaping shoulders,
64 Stations; pavement marking, aerial enforcement bars, 24-Inch, epoxy, 120 L.F.; protective polymer
for snowmobile crossing, 100 S.Y .; disintegrated red granite base course, 90 tons; pulverize and relay
existing base and surface, 75,300 S.Y.

DBE God: 4 % Contract Completion Time: 30 Working Days

For further information, contact: Marv Laspa, (715) 365-5748.
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47. Brule River Bridge and Approaches, (Wisconsin / Michigan Border Bridge); Forest County;
9165-09-70; STH 55; 0.420 Miles, Grading, base course, asphaltic concrete pavement, salvaged asphaltic
pavement base course, Structure B-21-22, and pavement marking.

Guaranty Required $40,000.00 Plan Remittance $5.00

Estimate of Principal Items. Common excavation, 1,655 C.Y.; borrow excavation, 5,046 C.Y ;
structure backfill, 370 C.Y.; crushed aggregate base course, 5,000 tons, concrete masonry, bridges,
476 C.Y .; bar stedl reinforcement, 16,790 lbs.; coated bar steel reinforcement, 77,330 Ibs.; cast-in-place
concrete piling, 2,000 L.F. 10 3/4”, 1,300 L.F. 16”; pavement marking, epoxy, 8,400 L.F.; construction
staking, 6,345 L.F.; construction staking, 8 Each; construction staking, 1 L.S.; QMP, asphaltic mixture,
1,580 tons, QMP, ready mixed concrete masonry for bridges, (5 cylinders), 476 C.Y.; QMP, bridge
strength incentive, concrete masonry, 4,760 Dol.; culvert pipe, 68 L.F. 18"; corrugated steel pipe arch,
100 L.F. 21" X 157; reinforced concrete culvert pipe, H.E., 46 L.F. 19" X 30"; steel plate beam guard,
519 L.F.; steel plate beam guard, energy absorbing terminals, 4 Each; asphaltic concrete pavement,
Type E-0.3, 1,580 tons; salvaged asphaltic pavement, 6,174 S.Y.; savaged asphaltic pavement, base
course, 960 C.Y.; asphat MS, SS, CS, 194 gals.; asphalt, 95 tons,; concrete pavement approach slab,
153 SY.; painting, epoxy system, Structure B-21-22, 1 L.S.; pipe underdrain, 172 L.F.; painting beam
guard assembly, 719 L.F.; architectural surface treatment, 887 S.F.; protective polymer coating,
snowmobile crossing, 891 S.Y.

DBE Goal: N/A Contract Completion Time: 68 Working Days
For further information, contact: Marvin Laspa, (715) 365-5748.

48. Wolf River Bridge and Approaches, Clear Lake Road; Langlade County; 9836-04-70,
BR 2003361; Town Road; 0.123 Miles;, Grading, base course, asphaltic concrete pavement, sted plate
beam guard, and Structure B-34-35.

Guaranty Required $20,000.00 Plan Remittance $4.00

Estimate of Principal Items. Common excavation, 140 C.Y.; borrow excavation, 5,200 C.Y;
structure backfill, 280 C.Y.; crushed aggregate base course, 1,050 tons; crushed aggregate base course,
open graded, 170 tons; concrete masonry, bridges, 142 C.Y .; prestressed girders, 426 L.F. 36"; bar steel
reinforcement, 3,500 |bs.; coated bar steel reinforcement, 13,550 Ibs.; cast-in-place concrete piling,
800 L.F. 10 3/4”; pavement marking, paint, 2,600 L.F.; construction staking, 1,806 L.F.; construction
staking, 1 L.S.; steel plate beam guard, 182 L.F.; steel plate beam guard, energy absorbing terminals,
4 Each; asphaltic concrete pavement, Type E-0.3, 200 tons; asphalt MS, SS, CS, 12 gds.; pipe
underdrain, 205 L.F.; chain link fence, 16 L.F.

DBE God: DISC Contract Completion Time: 35 Working Days

For further information, contact: Fred McCue, (715) 365-5742.
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49, Pine River Bridge and Approaches, Peterson Road; Langlade County; 9848-01-70,
BR 2003362; Town Road; 0.085 Miles; Grading, base course, asphaltic concrete pavement, and Structure
B-34-39.

Guaranty Required $20,000.00 Plan Remittance $2.00

Estimate of Principal Items. Common excavation, 1,015 C.Y.; borrow excavation, 1,525 C.Y ;
structure backfill, 180 C.Y.; crushed aggregate base course, 800 tons, concrete masonry, bridges,
152 C.Y.; bar steel reinforcement, 4,340 Ibs.; coated bar steel reinforcement, 15,170 lbs.; structural
carbon steel, 510 Ibs,; steel piling, 225 L.F. 10”; construction staking, 1,674 L.F.; construction staking,
1 L.S.; asphaltic concrete pavement, Type E-0.3, 30 tons; asphalt, 2 tons.

DBE God: 3% Contract Completion Time: 35 Working Days
For further information, contact: Fred McCue, (715) 365-5742.
50.  Town of Schley, Old Highway 17, Big Haymeadow Creek Bridge and Approaches; Lincoln
County; 9860-04-70, BR 2003363; Town Road; 0.347 Miles, Grading, base course, asphaltic concrete
pavement, and Structure B-35-142.
Guaranty Required $20,000.00 Plan Remittance $2.00
Estimate of Principal Items. Common excavation, 97 C.Y.; borrow excavation, 55 C.Y.;

structure backfill, 438 C.Y.; crushed aggregate base course, 140 C.Y.; concrete masonry, bridges,
202 C.Y .; coated bar steel reinforcement, 22,700 Ibs.; steel piling, 600 L.F. 10”; construction staking,
729 L.F.; construction staking, 1 L.S.; QMP, asphaltic mixture, 84 tons, concrete curb and gutter,
200 L.F.; asphaltic concrete pavement, Type E-0.3, 84 tons; asphalt, 5 tons; treated lumber and timber,
2.252 MBM; asphaltic flumes, 62 S.Y .; architectural surface treatment, 830 S.F.

DBE God: DISC Contract Completion Time: 35 Working Days

For further information, contact: Marvin Laspa, P.E., (715) 365-5748.
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51. South Fork Flambeau River Bridge, (Town of Winter); Sawyer County; 8771-04-71,
MG 2003136; CTH M; 0.000 Miles; Grading, base course, beam guard, asphalt paving, signing, pavement
marking, and Structure B-57-66.

Guaranty Required $40,000.00 Plan Remittance $4.00

Estimate of Principal Items. Common excavation, 863 C.Y.; selected borrow excavation,
7,516 C.Y .; structure backfill, 340 C.Y.; crushed aggregate base course, 1,490 C.Y.; concrete masonry,
bridges, 293 C.Y .; prestressed girders, 692 L.F. 45”; bar steel reinforcement, 6,970 Ibs.; coated bar steel
reinforcement, 38,140 Ibs.; steel piling, 470 L.F. 10"; pavement marking, paint, 4,400 L.F.; steel plate
beam guard, 132 L.F.; steel plate beam guard, energy absorbing terminals, 4 Each; asphaltic surface,
435 tons; cofferdams, 1 L.S.; concrete masonry, seal, 31 C.Y.; steel diaphragms, 12 Each; pile points,
26 Each; tubular railing, Type F, 1 L.S.; temporary structure, 1 L.S.; heavy riprap, 395 C.Y.; turbidity
barrier, 70 S.Y .; geotextile fabric, Type HR, 750 S.Y .; architectural surface treatment, 162 S.F.

DBE God: 4 % Contract Completion Time: 55 Working Days
For further information, contact: Randy Nevala, (715) 392-7956.

52.  Apple River Bridge, Town of Apple River; Polk County; 8862-01-71, MG 2003137; Local;
0.000 Miles; Grading, base course, beam guard, asphalt paving, signing, pavement marking, and Structure
B-48-48.

Guaranty Required $20,000.00 Plan Remittance $3.00

Estimate of Principal Items. Common excavation, 724 C.Y.; borrow excavation, 615 C.Y;
structure backfill, 540 C.Y.; crushed aggregate base course, 2,600 tons, concrete masonry, bridges,
161 C.Y.; prestressed girders, 270 L.F. 28"; bar steel reinforcement, 6,840 Ibs.; coated bar steel
reinforcement, 10,670 Ibs.; steel piling, 750 L.F. 10”; pavement marking, epoxy, 4,000 L.F.; QMP,
asphaltic mixture, 840 tons; culvert pipe, 116 L.F. 127; steel plate beam guard, 167 L.F.; steel plate
beam guard, energy absorbing terminals, 6 Each; asphaltic concrete pavement, Type E-0.3, 840 tons;
asphalt MS, SS, CS, 85 gals.; asphalt, 50 tons; cofferdams, 1 L.S.; tubular railing, Type F, 1 L.S.; heavy
riprap, 205 C.Y .; turbidity barrier, 100 S.Y.

DBE God: DISC Contract Completion Time: 40 Working Days

For further information, contact: Randy Nevala, (715) 392-7956.
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53. South Lincoln Street, 1-43 to Walworth Street; Waworth County; 3120-06-70, STP 2003254;
STH 67; 1.437 Miles; Grading; base course; asphaltic pavement; curb and gutter; sidewalk; storm sewer;
beam guard; signing; pavement marking; signas; lighting; water main; sanitary sewer; structure; and
excavation, hauling and disposal of contaminated soil and non-exempt fills.

Guaranty Required $75,000.00 Plan Remittance $18.00

Estimate of Principal Items: Common excavation, 22,864 C.Y .; granular backfill, 20,068 C.Y .;
crushed aggregate base course, 16,663 tons; concrete masonry, overlay, 158 C.Y.; coated bar steel
reinforcement, 5,245 |bs.; pavement marking, epoxy, 25,593 L.F.; construction staking, 26,963 L.F.;
construction staking, 33 Each; QMP, asphaltic mixture, 12,237 tons; pipe underdrain, 230 L.F. 127;
reinforced concrete pipe, storm sewer, 334 L.F. 12", 266 L.F. 15", 404 L.F. 18"; concrete curb and
gutter, 12,275 L.F.; concrete sidewalk, 29,404 S.F.; steel plate beam guard, 150 L.F.; steel plate beam
guard, energy absorbing terminals, 2 Each; asphaltic surface, 360 tons; asphaltic concrete pavement,
Type E-1, 12,237 tons; asphalt MS, SS, CS, 1,282 gals.; asphalt, 735 tons; signs, Type I, reflective,
1,004.17 S.F.; conduit, 4,619 L.F.; concrete bases, 23 Each; traffic signal cable, 2,579 L.F.; electrical
wire, 580 L.F.; poles, 4 Each; traffic signal standards, 4 Each; excavation, hauling and disposal of
contaminated soil and non-exempt fills, 2,160 tons; light pole, 30-ft., 13 Each; sanitary manholes,
15 Each; building service branch fittings, 73 Each; sanitary sewer, 4,112 L.F.; building service pipe,
6-Inch, 2,025 L.F.; railroad backfill, sanitary sewer, 300 C.Y.; water service pipe connections, 72 Each;
connections to existing water main, 15 Each; water valves, 29 Each; water main, 4,021 L.F.; water
service pipe, 1,921 L.F.; water main, D.I., 1,025 L.F; railroad backfill, water main, 75 C.Y.

DBE God: 11 % Contract Completion Date: November 7, 2003

For further information, contact: Paul Ambrose, (262) 548-6730.

By order of:
Kevin Chesnik

Administrator
Division of Transportation Infrastructure Devel opment
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